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Attention: Ken Rone ElecTRILAG SOPPLY ARAR. PUNP !
STATION « |
Re: Ash Grove Cement Plant - Seattle, WA |
Subject: Revised Storm System
Dear Ken:

We are pleased to submit our proposal for the revised storm water
detention and discharge system. Our price for the work is
$340,000.00. This price is based on a start date of October 1,
1991.

Our scope of work is based on Smith Monroe & Gray Engineers
drawings 8-169-016 thru 8-169-019, dated stamped 08/01/91. We
have specifically included all labor, material and equipment to
install: detention system, precast structures, duplex lift
station with 20 HP flygt pumps, control manhole, connection to
existing 8" di. cooling lines, reroute existing 18" cp from
manhole 6 to new detention system, settling basin complete, new
force maln from connection to manhole at E. Marginal Way, reroute
existing truck wash water to existing wet well, all exposed
supports (alternate #2), saw cutting, demolition, concrete paving
repair, street restoration and as-built drawings.

Our proposal and pricing does not provide for the following:

1. Bond

2. Concrete supply USEPA SF
;B s e e i
q. Permits and connection fees

5. Pond cleaning and pond backfill (est. 15,000 cy) 1261729
6. Select £il1]1 material

7. Concealed conditions and/or obstructions not indicated on

the Smith Monroe & Gray drawings
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We are looking forward to working with you on this addition to
the Ash Grove project. 1If there are any questions we can answer,
please feel free to contact me or Gerard McGlynn. We would be
happy to explore any changes in scope or detail that might be
occasioned by budget constraints.

Very tru

éé%;{4§%fzz/-ehlgren

Project Manager

cc: Gerard McGlynn, BIC
Mark Howell, BIC
Jack Metzger, BIC
Girish Sud, Fuller
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